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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

     STATE/FEDERAL AID NO: EHBN - 2010 (33) CONTRACT TIME : 1095  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T201007701

     STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 11/10/10 to vendor EASTERN HIGHWAY SPECIALIST,  INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     3,861,236.00    106.5258% 100.0000%

   1    EASTERN HIGHWAY SPECIALIST,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801        $     3,624,695.00    100.0000%  93.8740%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     4,445,448.50    122.6434% 115.1302%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   STRUCTURE REHABILITATION

                                          |                             |                             |

0010 201000                          LUMP |   22400.00000       22400.00|     500.00000         500.00|     900.00000         900.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                  50.000  CY   |      91.00000        4550.00|      75.00000        3750.00|      28.00000        1400.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 203000                 350.000  CY   |      52.00000       18200.00|      55.00000       19250.00|      28.00000        9800.00

  CHANNEL EXCAVATION                      |                             |                             |

0040 208500                  50.000  CY   |     239.00000       11950.00|     200.00000       10000.00|     164.00000        8200.00

  FLOWABLE FILL                           |                             |                             |

0050 209006                  50.000  CY   |      47.00000        2350.00|      60.00000        3000.00|      35.00000        1750.00

  BORROW, TYPE F                          |                             |                             |

0060 210000                 400.000  CY   |      43.00000       17200.00|      18.00000        7200.00|      22.00000        8800.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 251000                 500.000  LF   |       5.00000        2500.00|       4.00000        2000.00|       2.25000        1125.00

  SILT FENCE                              |                             |                             |

0080 266000                 200.000  CY   |     356.00000       71200.00|     140.00000       28000.00|     156.00000       31200.00

  SANDBAG DIKES                           |                             |                             |

0090 302007                 200.000  CY   |      82.00000       16400.00|      75.00000       15000.00|      58.00000       11600.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0100 302008                 100.000  CY   |      78.00000        7800.00|      75.00000        7500.00|      58.00000        5800.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0110 302011                   4.000  TON  |     100.00000         400.00|      50.00000         200.00|      44.00000         176.00

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0120 302012                 100.000  TON  |      72.00000        7200.00|      50.00000        5000.00|      44.00000        4400.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0130 401665                 125.000  TON  |     311.00000       38875.00|     140.00000       17500.00|     110.00000       13750.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0140 406001                 650.000  SYIN |      37.00000       24050.00|      13.00000        8450.00|       3.75000        2437.50

  HOT-MIX PATCHING                        |                             |                             |

0150 503501                1200.000  LF   |      11.00000       13200.00|      14.00000       16800.00|      13.00000       15600.00

  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0160 503502                2000.000  LF   |      14.00000       28000.00|      14.00000       28000.00|      15.00000       30000.00

  CRACK AND JOINT SEALING 3/4" TO 1 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0170 503507                  50.000  SY   |     363.00000       18150.00|     150.00000        7500.00|     250.00000       12500.00

  P.C.C. PATCHING, (CONTINUOUSLY          |                             |                             |

  REINFORCED)                             |                             |                             |

0180 503509                1500.000  LF   |      15.00000       22500.00|       3.00000        4500.00|      20.00000       30000.00

  JOINT WATERPROOFING MEMBRANE, 6"        |                             |                             |

0190 602001                 200.000  CY   |    1118.00000      223600.00|     965.00000      193000.00|    1035.00000      207000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0200 602002                 100.000  CY   |    1035.00000      103500.00|     935.00000       93500.00|    1030.00000      103000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0210 602516                  50.000  BAG  |     414.00000       20700.00|     300.00000       15000.00|     330.00000       16500.00

  GROUTING                                |                             |                             |

0220 602519                 125.000  CF   |     518.00000       64750.00|     280.00000       35000.00|     230.00000       28750.00

  REPAIR OF CONCRETE BRIDGE DECK,         |                             |                             |

  SIDEWALK ETC.                           |                             |                             |

0230 602523               49500.000  SF   |       1.45000       71775.00|       3.00000      148500.00|       7.00000      346500.00

  REHABILITATION OF EXISTING CONCRETE     |                             |                             |

  STRUCTURES,EPOXY                        |                             |                             |

0240 602572                3000.000  LB   |      11.00000       33000.00|       6.00000       18000.00|       6.00000       18000.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0250 602574                 100.000  SF   |      37.00000        3700.00|      25.00000        2500.00|      58.00000        5800.00

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |

0260 602575                 200.000  SF   |     104.00000       20800.00|      80.00000       16000.00|      59.00000       11800.00

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0270 602576                 100.000  SF   |     104.00000       10400.00|     120.00000       12000.00|      89.00000        8900.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0280 602577                 250.000  SF   |     132.00000       33000.00|     125.00000       31250.00|     124.00000       31000.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0290 602580                  20.000  CY   |    1100.00000       22000.00|    1200.00000       24000.00|     970.00000       19400.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0300 602586                1400.000  CF   |     375.00000      525000.00|     300.00000      420000.00|     285.00000      399000.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0310 602595                 325.000  SYIN |     518.00000      168350.00|     225.00000       73125.00|     295.00000       95875.00

  PNEUMATICALLY PLACED CONCRETE           |                             |                             |

0320 602611                 500.000  LF   |      66.00000       33000.00|      50.00000       25000.00|      48.50000       24250.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0330 602620                1000.000  SF   |      21.00000       21000.00|      10.00000       10000.00|       7.50000        7500.00

  CRACK SEALING BRIDGE DECKS, APPROACH    |                             |                             |

  SLABS, SIDEWALKS, ETC.                  |                             |                             |

0340 602626                 350.000  LF   |      52.00000       18200.00|      15.00000        5250.00|      31.50000       11025.00

  ROUT AND SEAL CRACKS                    |                             |                             |

0350 602646               38000.000  SF   |      15.00000      570000.00|       2.50000       95000.00|       4.95000      188100.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0360 605601                  25.000  EACH |     132.00000        3300.00|    5500.00000      137500.00|    6950.00000      173750.00

  REPLACING BRIDGE BEARING                |                             |                             |

0370 605620               35600.000  SF   |      17.00000      605200.00|      36.00000     1281600.00|      39.90000     1420440.00

  MOISTURE CURED URETHANE PAINT SYSTEM    |                             |                             |

  (RECOATING),S.F.                        |                             |                             |

0380 605636                  25.000  EACH |     476.00000       11900.00|     210.00000        5250.00|     475.00000       11875.00

  CLEAN AND LUBRICATE BRIDGE BEARINGS     |                             |                             |

0390 605653                 500.000  LF   |     180.00000       90000.00|      50.00000       25000.00|      55.00000       27500.00

  CLOSED-CELL JOINT SEAL                  |                             |                             |

0400 605654                 150.000  LF   |     200.00000       30000.00|     225.00000       33750.00|     184.00000       27600.00

  ASPHALTIC PLUG JOINT                    |                             |                             |

0410 605692                 840.000  LF   |      27.00000       22680.00|      80.00000       67200.00|      40.50000       34020.00

  SILICONE JOINT SEAL                     |                             |                             |

0420 605698                 100.000  CY   |     461.00000       46100.00|    1750.00000      175000.00|    5560.00000      556000.00

  POLYMER MORTAR EXPANSION DAM            |                             |                             |

0430 610502                1800.000  LF   |      34.00000       61200.00|      16.00000       28800.00|      20.00000       36000.00

  POINTING EXISTING STONE MASONRY         |                             |                             |

0440 701010                 350.000  LF   |      42.00000       14700.00|      29.00000       10150.00|      28.50000        9975.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 705001                 300.000  SF   |      31.00000        9300.00|      10.00000        3000.00|       6.00000        1800.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0460 712020                   4.000  TON  |     100.00000         400.00|      70.00000         280.00|      40.00000         160.00

  RIPRAP, R-4                             |                             |                             |

0470 712021                 700.000  TON  |      84.00000       58800.00|      50.00000       35000.00|      42.00000       29400.00

  RIPRAP, R-5                             |                             |                             |

0480 712022                 600.000  TON  |      66.00000       39600.00|      50.00000       30000.00|      44.00000       26400.00

  RIPRAP, R-6                             |                             |                             |

0490 720527                3000.000  EADY |       1.00000        3000.00|       1.00000        3000.00|       0.20000         600.00

  PLASTIC DRUMS                           |                             |                             |

0500 727519                 250.000  LF   |      52.00000       13000.00|      15.00000        3750.00|      10.00000        2500.00

  RELOCATE CHAIN LINK FENCE               |                             |                             |

0510 732000                 400.000  SY   |      11.00000        4400.00|      10.00000        4000.00|       8.50000        3400.00

  TOPSOIL, 4" DEPTH                       |                             |                             |

0520 734013                 400.000  SY   |       7.00000        2800.00|       2.00000         800.00|       1.00000         400.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0530 735006                 400.000  SY   |       6.00000        2400.00|       2.00000         800.00|       1.00000         400.00

  MULCHING, STRAW                         |                             |                             |

0540 735518                  50.000  SY   |      11.00000         550.00|       4.00000         200.00|       3.00000         150.00

  MULCHING, STRAW-COCONUT EROSION BLANKET |                             |                             |

0550 742500                3000.000  HOUR |      41.67000      125010.00|      41.67000      125010.00|      41.67000      125010.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 742514                1500.000  HOUR |      60.42000       90630.00|      60.42000       90630.00|      60.42000       90630.00

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0570 743003                 100.000  EADY |      39.00000        3900.00|      26.00000        2600.00|      17.50000        1750.00

  ARROWPANELS, TYPE C                     |                             |                             |

0580 743004                 300.000  EADY |     100.00000       30000.00|      65.00000       19500.00|      60.00000       18000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0590 743005                 250.000  EADY |      85.00000       21250.00|      50.00000       12500.00|      35.00000        8750.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0600 743501                 400.000  EADY |       3.00000        1200.00|       3.00000        1200.00|       1.00000         400.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0610 743525                1450.000  EADY |       7.00000       10150.00|       8.00000       11600.00|       2.00000        2900.00

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0620 743537                 100.000  EADY |     145.00000       14500.00|     185.00000       18500.00|     105.00000       10500.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : STRUCTURE REHABILITATION, OPEN-END, CANAL, FY11 - FY13

     CALL ORDER   : 003                     CONTRACT ID : T201007701.01                COUNTIES : NEW CASTLE

     LETTING DATE : 10/12/10                DISTRICT    : M7

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0630 758000                 500.000  SY   |      79.00000       39500.00|      25.00000       12500.00|      15.75000        7875.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0640 760006                 750.000  SY   |      15.00000       11250.00|      30.00000       22500.00|       7.50000        5625.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0650 762001                 750.000  LF   |      22.00000       16500.00|       4.00000        3000.00|       1.50000        1125.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0660 762002                 750.000  LF   |      18.00000       13500.00|      10.00000        7500.00|       4.00000        3000.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0670 763000                          LUMP |  185716.00000      185716.00|   50000.00000       50000.00|   95000.00000       95000.00

  INITIAL EXPENSE                         |                             |                             |

0690 763508                          LUMP |    7000.00000        7000.00|     600.00000         600.00|     500.00000         500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0700 763509                   7.000  EAMO |     300.00000        2100.00|     100.00000         700.00|      25.00000         175.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     3,861,236.00|           $     3,624,695.00|           $     4,445,448.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,861,236.00|           $     3,624,695.00|           $     4,445,448.50

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================


